A and E Services - Blanket Agreements

Black River Design  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36459 ‘
Megan | Riley  Project Limit | $50,000
!meganR@blackriverdesgin.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 223-2044 ‘
Jim Drummond Fax ‘ ‘

!iimkd@blackriverdesign.cm ‘

Notes:
‘E.H. Danson Associates PLLC ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36461 ‘
‘Roy Ward Project Limit ‘ $50,000 ‘
!rov@ehdanson.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 748-5239 ‘
Fax (802) 748-1085 |
| |
Notes:
‘Freeman French Freeman ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36453 ‘
Jesse Beck  Project Limit | $50,000
!ibeck@fffinc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 864-6844 ‘
Fax (802) 860-1815 |

Notes: ‘Other Services: Interior Design, Space Planning, Master Planning ‘

Smith Alvarez Sienkiewycz  ContractStart ~ 6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36452 ‘
‘Marty Sienkiewycz Project Limit ‘ $50,000 ‘
!martv@sasarchitects.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 863-2227 ‘

Fax ‘ ‘

Notes: ‘Other Services: Master Planning ‘
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A and E Services - Blanket Agreements

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:
Wiemann-Lamphere Architects, Inc. Contract Start 6/18/2019 End 6/18/2021
Primary Contact Contract Number 36448
David Roy Project Limit $50,000
droy@wiemannlamphere.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5020

Fax
Notes:

District 2- Waterbury/Hyde Park/Middlesex
Black River Design Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36459
Megan Riley Project Limit $50,000
meganR@blackriverdesgin.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 223-2044
Jim Drummond Fax

jimkd@blackriverdesign.cm

Notes:
Duncan Wisniewski Architecture Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36462
Michael Wishiewski Project Limit $50,000
michaelw@duncanwisniewski.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6693

Fax
Notes:
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A and E Services - Blanket Agreements

Freeman French Freeman Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36453
Jesse Beck Project Limit $50,000
jbeck@fffinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6844

Fax (802) 860-1815

Notes: Other Services: Interior Design, Space Planning, Master Planning

Scott and Partners Architecture Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36463
Joel Page Project Limit $50,000
joel@scottpartners.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 879-5153

Fax
Notes:
Smith Alvarez Sienkiewycz Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36452
Marty Sienkiewycz Project Limit $50,000
marty@sasarchitects.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 863-2227

Fax

Notes: Other Services: Master Planning

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:
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A and E Services - Blanket Agreements

Wiemann-Lamphere Architects, Inc. Contract Start 6/18/2019 End 6/18/2021
Primary Contact Contract Number 36448
David Roy Project Limit $50,000
droy@wiemannlamphere.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5020

Fax
Notes:

District3-Northwest
Arnold & Scangas Architects Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36451
Rebecca Arnold Project Limit $50,000
rarnold@arnoldandscangas.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 782-8241

Fax
Notes:
Duncan Wisniewski Architecture Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36462
Michael Wisniewski Project Limit $50,000
michaelw@duncanwisniewski.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6693

Fax
Notes:
Freeman French Freeman Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36453
Jesse Beck Project Limit $50,000
jbeck@fffinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6844

Fax (802) 860-1815

Notes: Other Services: Interior Design, Space Planning, Master Planning
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A and E Services - Blanket Agreements

Scott and Partners Architecture Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36463
Joel Page Project Limit $50,000
joel@scottpartners.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 879-5153

Fax
Notes:
Smith Alvarez Sienkiewycz Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36452
Marty Sienkiewycz Project Limit $50,000
marty@sasarchitects.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 863-2227

Fax

Notes: Other Services: Master Planning

Wiemann-Lamphere Architects, Inc. Contract Start 6/18/2019 End 6/18/2021
Primary Contact Contract Number 36448
David Roy Project Limit $50,000
droy@wiemannlamphere.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5020

Fax
Notes:

Districtd-Northeast
Arnold & Scangas Architects Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36451
Rebecca Arnold Project Limit $50,000
rarnold@arnoldandscangas.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 782-8241

Fax
Notes:
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A and E Services - Blanket Agreements

Black River Design
Primary Contact
Megan

meganR@blackriverdesgin.com

Secondary Contact
Jim Drummond

jimkd@blackriverdesign.cm

Notes:

E.H. Danson Associates PLLC
Primary Contact
Roy

roy@ehdanson.com

Secondary Contact

Notes:

Scott and Partners Architecture
Primary Contact
Joel

joel@scottpartners.com

Secondary Contact

Notes:

Vermont Architects Collabrative
Primary Contact
Neil

vt.arch.coll@gmail.com

Secondary Contact

Notes:

Riley

Ward

Page

Husher

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36459

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 223-2044

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36461

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 748-5239

Fax (802) 748-1085
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36463

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 879-5153

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36454

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 276-2193

Fax

Printed On: 2/24/2021
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A and E Services - Blanket Agreements

Austin Design Inc.
Primary Contact
Chamois Holschuh

chamois@austin.design

Secondary Contact

Notes: Other Services: Interior Design

Centerline Architects & Planners, P.C.
Primary Contact
Gary Corey

gcorey@clarch.com

Secondary Contact

Notes: 5% Mark-up on Subconsultants

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36465
Project Limit $50,000

Material MarkUp (Maximum) 0%
Phone (802) 451-5966

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36479
Project Limit $50,000

Material MarkUp (Maximum) 0%
Phone (802) 447-8609

Fax

Other Services: Code, Consulting Services and Sustainability

Duncan Wisniewski Architecture
Primary Contact
Michael Wisniewski

michaelw@duncanwisniewski.com

Secondary Contact

Notes:

Goldstone Architecture
Primary Contact
Jack Byer

jbyer@goldstonearchitecture.com

Secondary Contact

Notes: Other Services: Building Envelop Evaluation

Printed On: 2/24/2021

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36462
Project Limit $50,000

Material MarkUp (Maximum) 0%
Phone (802) 864-6693

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36434
Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 753-7469
Fax (802) 445-1291
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A and E Services - Blanket Agreements

NBF Architects
Primary Contact
Edward

eclark@nbfarchitects.com

Secondary Contact

Notes:

Stevens & Associates, PC
Primary Contact
Brud

brud@stevens-assoc.com

Secondary Contact

Notes:

Vermont Architects Collabrative
Primary Contact
Neil

vt.arch.coll@gmail.com

Secondary Contact

Notes:

Austin Design Inc.
Primary Contact
Chamois

chamois@austin.design

Secondary Contact

Notes: Other Services: Interior Design

Printed On: 2/24/2021

Clark

Sanderson

Husher

Holschuh

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36464

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 774-1153

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36467

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 257-9329

Fax (802) 258-3892
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36454

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 276-2193

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36465
Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 451-5966
Fax
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A and E Services - Blanket Agreements

Centerline Architects & Planners, P.C.
Primary Contact
Gary Corey

gcorey@clarch.com

Secondary Contact

Notes: 5% Mark-up on Subconsultants

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36479
Project Limit $50,000

Material MarkUp (Maximum) 0%
Phone (802) 447-8609

Fax

Other Services: Code, Consulting Services and Sustainability

E.H. Danson Associates PLLC
Primary Contact
Roy Ward

roy@ehdanson.com

Secondary Contact

Notes:

Goldstone Architecture
Primary Contact
Jack Byer

jbyer@goldstonearchitecture.com

Secondary Contact

Notes: Other Services: Building Envelop Evaluation

NBF Architects
Primary Contact
Edward Clark

eclark@nbfarchitects.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36461

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 748-5239

Fax (802) 748-1085
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36434

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 753-7469

Fax (802) 445-1291
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36464

Project Limit $50,000

Material MarkUp (Maximum) 0%
Phone (802) 774-1153

Fax
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A and E Services - Blanket Agreements

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:
Vermont Architects Collabrative Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36454
Neil Husher Project Limit $50,000
vt.arch.coll@gmail.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 276-2193

Fax
Notes:

District 7- W. Springfield, MA (VT Building at Eastern States Expo)
Arnold & Scangas Architects Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36451
Rebecca Arnold Project Limit $50,000
rarnold@arnoldandscangas.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 782-8241

Fax
Notes:
Austin Design Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36465
Chamois Holschuh Project Limit $50,000
chamois@austin.design Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 451-5966

Fax

Notes: Other Services: Interior Design
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A and E Services - Blanket Agreements

‘Centerline Architects & Planners, P.C. ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36479 ‘
‘Gary ‘ Corey Project Limit ‘ $50,000 ‘
!gcorev@clarch.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 447-8609 ‘

Fax ‘ ‘

Notes: 5% Mark-up on Subconsultants
Other Services: Code, Consulting Services and Sustainability

Goldstone Architecture . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36434 ‘
Jack Byer  Project Limit | $50,000
!ibyer@goldstonearchitecture.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 753-7469 ‘

Fax (802) 445-1291 |

Notes: ‘Other Services: Building Envelop Evaluation ‘

Stevens & Associates, PC  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36467 ‘
‘Brud Sanderson Project Limit ‘ $50,000 ‘
!brud@stevens-assoc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 257-9329 ‘
Fax (802) 258-3892 |
| |
Notes:
‘DeWoIfe Engineering Associates ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36476 ‘
‘Chris ‘ Temple Project Limit ‘ $50,000 ‘
!chris.temple@dirtsteel.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 613-3004 ‘
Fax (802) 223-4740 |

Notes: ‘Other Services: Topographic and Construction Layout Survey ‘

Printed On: 2/24/2021 Page 11 of 76



A and E Services - Blanket Agreements

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Green Mountain Engineering, Inc.
Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

Marble Valley Engineering, PC
Primary Contact
Kevin

ksmith@marblevalleyengineering.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Huizenga

Smith

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36455

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 775-1181

Fax (802) 774-1151
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A and E Services - Blanket Agreements

McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Otter Creek Engineering, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36469
Jason Larocque Project Limit $50,000
larocque@ottercrk.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 382-8522

Fax (802) 382-8640
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:
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A and E Services - Blanket Agreements

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Temple

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Green Mountain Engineering, Inc.

Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Huizenga

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
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A and E Services - Blanket Agreements

Marble Valley Engineering, PC
Primary Contact
Kevin

ksmith@marblevalleyengineering.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Otter Creek Engineering, Inc.
Primary Contact
Jason

larocque@ottercrk.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Smith

Mock

Larocque

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36455

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 775-1181

Fax (802) 774-1151
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36469

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 382-8522

Fax (802) 382-8640
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Stevens & Associates, PC
Primary Contact
Brud

brud@stevens-assoc.com

Secondary Contact

Notes:

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Sanderson

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36467

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 257-9329

Fax (802) 258-3892

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
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A and E Services - Blanket Agreements

Green Mountain Engineering, Inc.
Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mijinc.com

Secondary Contact

Notes:

Otter Creek Engineering, Inc.
Primary Contact
Jason

larocque@ottercrk.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Huizenga

Mock

Larocque

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36469

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 382-8522

Fax (802) 382-8640
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Temple

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Green Mountain Engineering, Inc.

Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Huizenga

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
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A and E Services - Blanket Agreements

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Otter Creek Engineering, Inc.
Primary Contact
Jason

larocque@ottercrk.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Mock

Larocque

Shunway

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36469

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 382-8522

Fax (802) 382-8640
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey

Printed On: 2/24/2021
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A and E Services - Blanket Agreements

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Green Mountain Engineering, Inc.
Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

Marble Valley Engineering, PC
Primary Contact
Kevin

ksmith@marblevalleyengineering.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Huizenga

Smith

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36455

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 775-1181

Fax (802) 774-1151
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A and E Services - Blanket Agreements

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

MSK Engineering & Design
Primary Contact
Jason

jdolmetsch@mskeng.com

Secondary Contact

Notes:

Otter Creek Engineering, Inc.
Primary Contact
Jason

larocque@ottercrk.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Mock

Dolmetsch

Larocque

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36514

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 447-1402

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36469

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 382-8522

Fax (802) 382-8640
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Stevens & Associates, PC
Primary Contact
Brud

brud@stevens-assoc.com

Secondary Contact

Notes:

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Sanderson

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36467

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 257-9329

Fax (802) 258-3892

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
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A and E Services - Blanket Agreements

Green Mountain Engineering, Inc.
Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

MSK Engineering & Design
Primary Contact
Jason

jdolmetsch@mskeng.com

Secondary Contact

Notes:

Otter Creek Engineering, Inc.
Primary Contact
Jason

larocque@ottercrk.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Huizenga

Mock

Dolmetsch

Larocque

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36514

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 447-1402

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36469

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 382-8522

Fax (802) 382-8640
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A and E Services - Blanket Agreements

Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:

District 7- W. Springfield, MA (VT Building at Eastern States Expo)
DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36490
Alan Gould Project Limit $50,000
agould@dubois-king.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 728-7204

Fax (802) 783-7101
Notes:
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A and E Services - Blanket Agreements

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Green Mountain Engineering, Inc.

Primary Contact
Alan

ahuizenga@gmeinc.biz

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Otter Creek Engineering, Inc.
Primary Contact
Jason

larocque@ottercrk.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Neeld

Huizenga

Mock

Larocque

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36473

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-5590

Fax (802) 862-7598
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36469

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 382-8522

Fax (802) 382-8640
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A and E Services - Blanket Agreements

‘Rist Frost Shumway Engineering, PC ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36513 ‘
Chris | Shunway  Project Limit | $50,000
!cshumwav@rfsengineering.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(603) 832-9013 ‘

Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning ‘

Stevens & Associates, PC ~ Contract Start 6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36467 ‘
‘Brud Sanderson Project Limit ‘ $50,000 ‘
!brud@stevens—assoc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 257-9329 ‘
Fax (802) 258-3892 |
| |
Notes:
‘DeWoIfe Engineering Associates ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36476 ‘
Chris | Temple  Project Limit | $50,000
!chris.temple@dirtsteel.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 613-3004 ‘
Fax (802) 223-4740 |

Notes: ‘Other Services: Topographic and Construction Layout Survey ‘

DuBois & King Inc. . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |
| |
Notes:
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A and E Services - Blanket Agreements

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Marble Valley Engineering, PC
Primary Contact
Kevin

ksmith@marblevalleyengineering.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Neeld

Smith

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36455

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 775-1181

Fax (802) 774-1151
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Stevens & Associates, PC
Primary Contact
Brud

brud@stevens-assoc.com

Secondary Contact

Notes:

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Sanderson

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36467

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 257-9329

Fax (802) 258-3892

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
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A and E Services - Blanket Agreements

Marble Valley Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36455
Kevin Smith Project Limit $50,000
ksmith@marblevalleyengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 775-1181

Fax (802) 774-1151
Notes:
McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:
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A and E Services - Blanket Agreements

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Temple

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Mock

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
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A and E Services - Blanket Agreements

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Shunway

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
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A and E Services - Blanket Agreements

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Mock

Shunway

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
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A and E Services - Blanket Agreements

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Marble Valley Engineering, PC
Primary Contact
Kevin

ksmith@marblevalleyengineering.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Neeld

Smith

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36455

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 775-1181

Fax (802) 774-1151
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Page 33 of 76



A and E Services - Blanket Agreements

Stevens & Associates, PC
Primary Contact
Brud

brud@stevens-assoc.com

Secondary Contact

Notes:

DeWolfe Engineering Associates
Primary Contact
Chris

chris.temple@dirtsteel.com

Secondary Contact

Sanderson

Temple

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36467

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 257-9329

Fax (802) 258-3892

Notes: Other Services: Topographic and Construction Layout Survey

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Gould

Neeld

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36476

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 613-3004

Fax (802) 223-4740
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
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A and E Services - Blanket Agreements

McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Stevens & Associates, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36467
Brud Sanderson Project Limit $50,000
brud@stevens-assoc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 257-9329

Fax (802) 258-3892
Notes:

District 7- W. Springfield, MA (VT Building at Eastern States Expo)
DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey
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A and E Services - Blanket Agreements

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Engineering Ventures, PC
Primary Contact
Robert

bobn@engineeringventures.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Gould

Neeld

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36489

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 863-6225

Fax (802) 863-6306
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

‘Stevens & Associates, PC

Primary Contact
‘Brud ‘

Sanderson

‘brud@stevens-assoc.com

Secondary Contact

Notes:

ContractStart ~ 6/18/2018 End  6/18/2021
Contract Number ‘36467 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (802) 257-9329 |
Fax (802) 258-3892 |

‘Cx Associates LLC

Primary Contact
Matt |

Napoliton

‘matt@cx-assoc.com

Secondary Contact

ContractStart ~  6/18/2018 End  6/18/2021
Contract Number ‘36487 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 5%
Phone (802) 861-2715 |
Fax (802) 861-2717 |

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

‘DuBois & King Inc.

Primary Contact
‘Alan

Gould

!agould@dubois-king.com

Secondary Contact

Notes:

‘Kirick Engineering Associates

Primary Contact
‘Michael

Kirick

!michael@kirick.com

Secondary Contact

Contract Start  6/18/2018 End  6/18/2021
Contract Number ‘36490 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (802) 728-7204 |
Fax (802) 783-7101 |
ContractStart ~  6/18/2018 End  6/18/2021
Contract Number ‘36488 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (802) 655-5731 |
Fax (888) 844-7172 |

Notes: ‘Other Services: Telecommunications, Fire Alarm

Printed On: 2/24/2021
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A and E Services - Blanket Agreements

McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

District 2- Waterbury/Hyde Park/Middlesex
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification
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DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Kirick Engineering Associates
Primary Contact
Michael

michael@kirick.com

Secondary Contact

Gould

Kirick

Notes: Other Services: Telecommunications, Fire Alarm

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731

Fax (888) 844-7172
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Yeaton Associates, Inc.
Primary Contact
Wayne

wfillion@yeatonassociates.com

Secondary Contact

Notes:

Cx Associates LLC
Primary Contact
Matt

matt@cx-assoc.com

Secondary Contact

Fillion

Napoliton

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36474

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 444-6578

Fax (603) 444-2364

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36487

Project Limit $50,000
Material MarkUp (Maximum) 5%
Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Kirick Engineering Associates
Primary Contact
Michael

michael@kirick.com

Secondary Contact

Gould

Kirick

Notes: Other Services: Telecommunications, Fire Alarm

Printed On: 2/24/2021

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490
Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204
Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488
Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731
Fax (888) 844-7172
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A and E Services - Blanket Agreements

McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

Districtd-Northeast
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification
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A and E Services - Blanket Agreements

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Kirick Engineering Associates
Primary Contact
Michael

michael@kirick.com

Secondary Contact

Gould

Kirick

Notes: Other Services: Telecommunications, Fire Alarm

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731

Fax (888) 844-7172
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Yeaton Associates, Inc.
Primary Contact
Wayne

wfillion@yeatonassociates.com

Secondary Contact

Notes:

Cx Associates LLC
Primary Contact
Matt

matt@cx-assoc.com

Secondary Contact

Fillion

Napoliton

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36474

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 444-6578

Fax (603) 444-2364

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36487

Project Limit $50,000
Material MarkUp (Maximum) 5%
Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Kirick Engineering Associates
Primary Contact
Michael

michael@kirick.com

Secondary Contact

Gould

Kirick

Notes: Other Services: Telecommunications, Fire Alarm

Printed On: 2/24/2021

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731

Fax (888) 844-7172
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McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

District6-Southeast
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification
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A and E Services - Blanket Agreements

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

Kirick Engineering Associates
Primary Contact
Michael

michael@kirick.com

Secondary Contact

Gould

Kirick

Notes: Other Services: Telecommunications, Fire Alarm

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731

Fax (888) 844-7172
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

District 7- W. Springfield, MA (VT Building at Eastern States Expo)
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36490
Alan Gould Project Limit $50,000
agould@dubois-king.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 728-7204

Fax (802) 783-7101
Notes:
Kirick Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36488
Michael Kirick Project Limit $50,000
michael@kirick.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5731

Fax (888) 844-7172

Notes: Other Services: Telecommunications, Fire Alarm
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A and E Services - Blanket Agreements

‘McFarIand Johnson, Inc.

Primary Contact

‘Frederick ‘

Mock

‘fmock@miinc.com

Secondary Contact

Notes:

‘Rist Frost Shumway Engineering, PC

Primary Contact
‘Chris

Shunway

‘cshumwav@rfsengineering.com

Secondary Contact

ContractStart ~ 6/18/2018 End  6/18/2021
Contract Number ‘36471 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (802) 862-9381 |
Fax (802) 862-7450 |
ContractStart ~ 6/18/2018 End  6/18/2021
Contract Number ‘36513 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (603) 832-9013 |
Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning

‘McFarIand Johnson, Inc.

Primary Contact

‘Frederick ‘

Mock

‘fmock@miinc.com

Secondary Contact

Notes:

‘Rist Frost Shumway Engineering, PC

Primary Contact
‘Chris

Shunway

‘cshumwav@rfsengineering.com

Secondary Contact

Contract Start  6/18/2018 End  6/18/2021
Contract Number ‘36471 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (802) 862-9381 |
Fax (802) 862-7450 |
ContractStart ~  6/18/2018 End  6/18/2021
Contract Number ‘36513 ‘
Project Limit | $50,000
Material MarkUp (Maximum) ‘ 0%
Phone (603) 832-9013 |
Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning

Printed On: 2/24/2021
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A and E Services - Blanket Agreements

Yeaton Associates, Inc. . ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36474 ‘

Wayne | Filion  Project Limit | $50,000

!WfiIIion@veatonassociates.com ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(603) 444-6578 ‘
Fax (603) 444-2364 |

| |

Notes:

District 2- Waterbury/Hyde Park/Middlesex
McFarland Johnson, Inc. ~ Contract Start 6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36471 ‘
Frederick | Mock  Project Limit | $50,000
!fmock@miinc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 862-9381 ‘

Fax (802) 862-7450 |
| |
Notes:
‘Rist Frost Shumway Engineering, PC ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36513 ‘
Chris Shunway  Project Limit | $50,000
!cshumwav@rfsengineering.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(603) 832-9013 ‘
Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning ‘

Yeaton Associates, Inc. . ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36474 ‘

‘Wayne Fillion Project Limit ‘ $50,000 ‘

!wfiIIion@veatonassociates.com ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(603) 444-6578 ‘
Fax (603) 444-2364 |

| |

Notes:
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A and E Services - Blanket Agreements

McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

Districtd-Northeast
McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
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A and E Services - Blanket Agreements

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Yeaton Associates, Inc.
Primary Contact
Wayne

wfillion@yeatonassociates.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Shunway

Fillion

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36474

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 444-6578

Fax (603) 444-2364

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Yeaton Associates, Inc. . ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36474 ‘

Wayne | Filion  Project Limit | $50,000

!WfiIIion@veatonassociates.com ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(603) 444-6578 ‘
Fax (603) 444-2364 |

| |

Notes:

District6-Southeast
McFarland Johnson, Inc. ~ Contract Start 6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36471 ‘
Frederick | Mock  Project Limit | $50,000
!fmock@miinc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 862-9381 ‘

Fax (802) 862-7450 |
| |
Notes:
‘Rist Frost Shumway Engineering, PC ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36513 ‘
Chris Shunway  Project Limit | $50,000
!cshumwav@rfsengineering.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(603) 832-9013 ‘
Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning ‘

Yeaton Associates, Inc. . ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36474 ‘

‘Wayne Fillion Project Limit ‘ $50,000 ‘

!wfiIIion@veatonassociates.com ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(603) 444-6578 ‘
Fax (603) 444-2364 |

| |

Notes:
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A and E Services - Blanket Agreements

‘McFarIand Johnson, Inc. ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36471 ‘
Frederick | Mock  Project Limit | $50,000
!fmock@miinc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 862-9381 ‘
Fax (802) 862-7450 |
| |
Notes:
Rist Frost Shumway Engineering, PC . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36513 ‘
‘Chris Shunway Project Limit ‘ $50,000 ‘
!cshumwav@rfsengineering.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(603) 832-9013 ‘
Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning ‘

GeoDesign Inc.  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36466 ‘
Jason | Gaudette  Project Limit | $50,000
!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘
| |
Notes:
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A and E Services - Blanket Agreements

‘GeoDesign Inc. ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘

Primary Contact Contract Number ‘36466 ‘

‘Jason ‘ Gaudette Project Limit ‘ $50,000 ‘

!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘

| |

Notes:

GeoDesign Inc. . ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36466 ‘

‘Jason ‘ Gaudette Project Limit ‘ $50,000 ‘

!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘

| |

Notes:

GeoDesign Inc.  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36466 ‘
Jason | Gaudette  Project Limit | $50,000
!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘
| |
Notes:
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A and E Services - Blanket Agreements

‘GeoDesign Inc. ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘

Primary Contact Contract Number ‘36466 ‘

‘Jason ‘ Gaudette Project Limit ‘ $50,000 ‘

!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘

| |

Notes:

GeoDesign Inc. . ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36466 ‘

‘Jason ‘ Gaudette Project Limit ‘ $50,000 ‘

!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘

| |

Notes:

GeoDesign Inc.  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36466 ‘
Jason | Gaudette  Project Limit | $50,000
!iason@geodesign.net ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 674-2033 ‘
Fax ‘ ‘
| |
Notes:
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A and E Services - Blanket Agreements

Cx Associates LLC
Primary Contact
Matt

matt@cx-assoc.com

Secondary Contact

Napoliton

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36487

Project Limit $50,000
Material MarkUp (Maximum) 5%
Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Printed On: 2/24/2021

Gould

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
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A and E Services - Blanket Agreements

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

District 2- Waterbury/Hyde Park/Middlesex
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36490
Alan Gould Project Limit $50,000
agould@dubois-king.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 728-7204

Fax (802) 783-7101
Notes:
McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
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A and E Services - Blanket Agreements

Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

District3-Northwest
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36490
Alan Gould Project Limit $50,000
agould@dubois-king.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 728-7204

Fax (802) 783-7101
Notes:
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McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

Districtd-Northeast
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification
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DuBois & King Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36490
Alan Gould Project Limit $50,000
agould@dubois-king.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 728-7204

Fax (802) 783-7101
Notes:
McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:
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Cx Associates LLC
Primary Contact
Matt

matt@cx-assoc.com

Secondary Contact

Napoliton

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36487

Project Limit $50,000
Material MarkUp (Maximum) 5%
Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc.
Primary Contact

Alan
agould@dubois-king.com

Secondary Contact

Notes:

McFarland Johnson, Inc.
Primary Contact
Frederick

fmock@mjinc.com

Secondary Contact

Notes:

Rist Frost Shumway Engineering, PC
Primary Contact
Chris

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning
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Gould

Mock

Shunway

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36471

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 862-9381

Fax (802) 862-7450
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Page 60 of 76



A and E Services - Blanket Agreements

Yeaton Associates, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36474
Wayne Fillion Project Limit $50,000
wfillion@yeatonassociates.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 444-6578

Fax (603) 444-2364
Notes:

District6-Southeast
Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36490
Alan Gould Project Limit $50,000
agould@dubois-king.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 728-7204

Fax (802) 783-7101
Notes:
McFarland Johnson, Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36471
Frederick Mock Project Limit $50,000
fmock@mjinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 862-9381

Fax (802) 862-7450
Notes:
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Rist Frost Shumway Engineering, PC
Primary Contact
Chris Shunway

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Yeaton Associates, Inc.
Primary Contact
Wayne Fillion

wfillion@yeatonassociates.com

Secondary Contact

Notes:

Cx Associates LLC
Primary Contact
Matt Napoliton

matt@cx-assoc.com

Secondary Contact

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36474

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 444-6578

Fax (603) 444-2364

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36487

Project Limit $50,000
Material MarkUp (Maximum) 5%
Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DuBois & King Inc.

Primary Contact

Alan Gould
agould@dubois-king.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36490

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 728-7204

Fax (802) 783-7101
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‘McFarIand Johnson, Inc. ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36471 ‘
‘Frederick ‘ Mock Project Limit ‘ $50,000 ‘
!fmock@miinc.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 862-9381 ‘
Fax (802) 862-7450 |
| |
Notes:
Rist Frost Shumway Engineering, PC . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36513 ‘
‘Chris Shunway Project Limit ‘ $50,000 ‘
!cshumwav@rfsengineering.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(603) 832-9013 ‘
Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning ‘

Cx Associates LLC  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36487 ‘
Matt | Napoliton  Project Limit | $50,000
!matt@cx-assoc.com ‘ Material MarkUp (Maximum) ‘ 5%
Secondary Contact Phone ‘(802) 861-2715 ‘

Fax (802) 861-2717 |

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

‘DeWoIfe Engineering Associates ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36476 ‘
‘Chris Temple Project Limit ‘ $50,000 ‘
!chris.temple@dirtsteel.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 613-3004 ‘

Fax (802) 223-4740 |

Notes: ‘Other Services: Topographic and Construction Layout Survey ‘
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Freeman French Freeman Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36453
Jesse Beck Project Limit $50,000
jbeck@fffinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6844

Fax (802) 860-1815

Notes: Other Services: Interior Design, Space Planning, Master Planning

Kirick Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36488
Michael Kirick Project Limit $50,000
michael@kirick.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5731

Fax (888) 844-7172

Notes: Other Services: Telecommunications, Fire Alarm

Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Smith Alvarez Sienkiewycz Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36452
Marty Sienkiewycz Project Limit $50,000
marty@sasarchitects.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 863-2227

Fax

Notes: Other Services: Master Planning
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Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey

Freeman French Freeman Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36453
Jesse Beck Project Limit $50,000
jbeck@fffinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6844

Fax (802) 860-1815

Notes: Other Services: Interior Design, Space Planning, Master Planning

Kirick Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36488
Michael Kirick Project Limit $50,000
michael@kirick.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5731

Fax (888) 844-7172

Notes: Other Services: Telecommunications, Fire Alarm
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Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Smith Alvarez Sienkiewycz Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36452
Marty Sienkiewycz Project Limit $50,000
marty@sasarchitects.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 863-2227

Fax

Notes: Other Services: Master Planning

Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey
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Freeman French Freeman Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36453
Jesse Beck Project Limit $50,000
jbeck@fffinc.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 864-6844

Fax (802) 860-1815

Notes: Other Services: Interior Design, Space Planning, Master Planning

Kirick Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36488
Michael Kirick Project Limit $50,000
michael@kirick.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5731

Fax (888) 844-7172

Notes: Other Services: Telecommunications, Fire Alarm

Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning

Smith Alvarez Sienkiewycz Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36452
Marty Sienkiewycz Project Limit $50,000
marty@sasarchitects.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 863-2227

Fax

Notes: Other Services: Master Planning
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Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey

Kirick Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36488
Michael Kirick Project Limit $50,000
michael@kirick.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5731

Fax (888) 844-7172

Notes: Other Services: Telecommunications, Fire Alarm

Rist Frost Shumway Engineering, PC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36513
Chris Shunway Project Limit $50,000
cshumway@rfsengineering.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (603) 832-9013

Fax (603) 528-7653

Notes: Other Services: Commissioning
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Austin Design Inc. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36465
Chamois Holschuh Project Limit $50,000
chamois@austin.design Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 451-5966

Fax

Notes: Other Services: Interior Design

Centerline Architects & Planners, P.C. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36479
Gary Corey Project Limit $50,000
gcorey@clarch.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 447-8609

Fax

Notes: 5% Mark-up on Subconsultants
Other Services: Code, Consulting Services and Sustainability

Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey
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Goldstone Architecture
Primary Contact
Jack Byer

jbyer@goldstonearchitecture.com

Secondary Contact

Notes: Other Services: Building Envelop Evaluation

Kirick Engineering Associates
Primary Contact
Michael Kirick

michael@kirick.com

Secondary Contact

Notes: Other Services: Telecommunications, Fire Alarm

Rist Frost Shumway Engineering, PC
Primary Contact
Chris Shunway

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Austin Design Inc.
Primary Contact
Chamois Holschuh

chamois@austin.design

Secondary Contact

Notes: Other Services: Interior Design

Printed On: 2/24/2021

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36434

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 753-7469

Fax (802) 445-1291
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731

Fax (888) 844-7172
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36465

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 451-5966

Fax
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Centerline Architects & Planners, P.C. Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36479
Gary Corey Project Limit $50,000
gcorey@clarch.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 447-8609

Fax

Notes: 5% Mark-up on Subconsultants
Other Services: Code, Consulting Services and Sustainability

Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey

Goldstone Architecture Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36434
Jack Byer Project Limit $50,000
jbyer@goldstonearchitecture.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 753-7469

Fax (802) 445-1291

Notes: Other Services: Building Envelop Evaluation
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Kirick Engineering Associates
Primary Contact
Michael Kirick

michael@kirick.com

Secondary Contact

Notes: Other Services: Telecommunications, Fire Alarm

Rist Frost Shumway Engineering, PC
Primary Contact
Chris Shunway

cshumway@rfsengineering.com

Secondary Contact

Notes: Other Services: Commissioning

Austin Design Inc.
Primary Contact
Chamois Holschuh

chamois@austin.design

Secondary Contact

Notes: Other Services: Interior Design

Centerline Architects & Planners, P.C.
Primary Contact
Gary Corey

gcorey@clarch.com

Secondary Contact

Notes: 5% Mark-up on Subconsultants

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36488

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 655-5731

Fax (888) 844-7172
Contract Start 6/18/2018 End 6/18/2021
Contract Number 36513

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (603) 832-9013

Fax (603) 528-7653

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36465

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 451-5966

Fax

Contract Start 6/18/2018 End 6/18/2021
Contract Number 36479

Project Limit $50,000
Material MarkUp (Maximum) 0%
Phone (802) 447-8609

Fax

Other Services: Code, Consulting Services and Sustainability

Printed On: 2/24/2021
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Cx Associates LLC Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36487
Matt Napoliton Project Limit $50,000
matt@cx-assoc.com Material MarkUp (Maximum) 5%
Secondary Contact Phone (802) 861-2715

Fax (802) 861-2717

Notes: Other Services: Commissioning, retro commissioning, energy efficiency consulting, energy auditing, LEED
certification, controls programming, measurement and verification

DeWolfe Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36476
Chris Temple Project Limit $50,000
chris.temple@dirtsteel.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 613-3004

Fax (802) 223-4740

Notes: Other Services: Topographic and Construction Layout Survey

Goldstone Architecture Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36434
Jack Byer Project Limit $50,000
ibyer@goldstonearchitecture.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 753-7469

Fax (802) 445-1291

Notes: Other Services: Building Envelop Evaluation

Kirick Engineering Associates Contract Start 6/18/2018 End 6/18/2021
Primary Contact Contract Number 36488
Michael Kirick Project Limit $50,000
michael@kirick.com Material MarkUp (Maximum) 0%
Secondary Contact Phone (802) 655-5731

Fax (888) 844-7172

Notes: Other Services: Telecommunications, Fire Alarm
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‘Rist Frost Shumway Engineering, PC ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36513 ‘
Chris | Shunway  Project Limit | $50,000
!cshumwav@rfsengineering.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(603) 832-9013 ‘

Fax (603) 528-7653 |

Notes: ‘Other Services: Commissioning ‘

DuBois & King Inc.  ContractStart  6/18/2018 End  6/18/2021

Primary Contact Contract Number ‘36490 ‘

‘Alan ‘ Gould Project Limit ‘ $50,000 ‘

!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%

Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |

| |

Notes:

DuBois & King Inc.  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan | Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |
| |
Notes:
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DuBois & King Inc. . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan | Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |

Notes:
DuBois & King Inc. . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan | Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |

Notes:
DuBois & King Inc.  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan | Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |

Notes:
‘MSK Engineering & Design ‘ Contract Start 6/18/2018 End ‘ 6/18/2021‘
Primary Contact Contract Number ‘36514 ‘
‘Jason Dolmetsch Project Limit ‘ $50,000 ‘
!idolmetsch@mskeng.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 447-1402 ‘
Fax ‘ ‘

Notes:
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DuBois & King Inc. . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan | Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |

Notes:
MSK Engineering & Design . ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36514 ‘
‘Jason Dolmetsch Project Limit ‘ $50,000 ‘
!idolmetsch@mskeng.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 447-1402 ‘
Fax ‘ ‘

Notes:
DuBois & King Inc.  ContractStart  6/18/2018 End  6/18/2021
Primary Contact Contract Number ‘36490 ‘
Alan | Gould  Project Limit | $50,000
!agould@dubois-king.com ‘ Material MarkUp (Maximum) ‘ 0%
Secondary Contact Phone ‘(802) 728-7204 ‘
Fax (802) 783-7101 |

Notes:
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